FM CONSULTING

PROPOSAL

Acquisition & retention system redesign

PREPARED FOR
Client Name (Pty) Ltd

REF FM-2026-014
DATE 23 AUG 2026

Contents

01	Where the revenue is leaking	03
02	What we would change	05
03	The system, end to end	08
04	Measurement & reporting	12
05	Timeline & resourcing	14
06	Commercials	16

This proposal assumes the audit findings shared on 11 August. Where an assumption is doing heavy lifting, it is marked in the margin so you can challenge it before we build on it.

Where the revenue is leaking

Spend is not the constraint. The constraint is what happens in the forty-eight hours after a lead arrives — and nothing currently owns that window.

R 4.2m
ANNUAL SPEND UNDER MANAGEMENT

38%
OF LEADS NEVER CONTACTED IN 48H

1.9×
MODELLED UPLIFT AT CURRENT VOLUME

Three separate systems hold pieces of the same customer record, and none of them is authoritative. The call centre works from a spreadsheet exported nightly; the CRM holds a partial view; the ad platforms optimise against a conversion event that fires before qualification. Each system is defensible on its own. Together they guarantee that the highest-intent leads are worked last.

The table below is the current allocation, with blended conversion measured at the qualified-lead stage rather than at form submission.

CHANNEL	PLATFORM	ANNUAL SPEND	QUALIFIED CVR
Paid search	Google Ads	R 1,840,000	2.4%
Paid social	Meta	R 1,220,000	1.1%
Lead forms	Native + landing	R 640,000	4.8%
Retargeting	Cross-network	R 500,000	0.9%

What this costs today

At current volume, the routing gap alone accounts for an estimated R 1.1m in annual gross profit — before any change to media efficiency.

What we would fix first

Single customer record, deterministic routing inside five minutes, and a conversion signal the ad platforms can actually optimise against.

Commercials

Fixed fee for everything with a defined end. Retainer only for the part that genuinely never ends.

PHASE	BASIS	FEE (EX VAT)
Discovery & systems audit Weeks 1–3. Fixed fee.	3 weeks	R 96,000
Architecture & build Weeks 4–11. Fixed fee, staged.	8 weeks	R 284,000
Migration & enablement Weeks 12–14. Fixed fee.	3 weeks	R 78,000
Optimisation retainer From month 4. Monthly, 6-month term.	monthly	R 42,000
Project total		R 458,000
Year one, including retainer		R 836,000

Payment terms

30% on signature, 40% at architecture sign-off, 30% on handover. Retainer invoiced monthly in advance. 14 days net.

What is not included

Media spend, third-party licences, and any development inside your core platform. Quoted separately once scoped.